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July 30, 2009

TO ALL PURCHASERS OF CONTRACT DOCUMENTS:

RE: Contract No. KB-430-000-006R
MD 695 / Quarantine Road Interchange Improvements
Baltimore City

ADDENDUM NO. 3

Ladies and Gentlemen:

It is important that you acknowledge receipt of this Addendum No. 3 on the
referenced contract regardless if you will be bidding or not bidding:

Ve}ry truly yours,
Linda D. McGill, CPPB
Chief of Engineering & Construction Procurement

LM/cet

Enclosures

Contract No KB-430-000-006R

This will acknowledge receipt of the attached Addendum No. 3.

NAME OF COMPANY

SIGNATURE DATE

THIS SIGNED ADDENDUM ACKNOWLEDGEMENT PAGE SHALL BE RETURNED
TO THIS OFFICE VIA FAX AT 410-537-7801, ATTENTION: MAGGIE JOHNSON
PRIOR TO THE BID OPENING DATE.

IN ADDITION, THIS SIGNED ADDENDUM ACKNOWLEDGEMENT PAGE MUST BE
ATTACHED TO THE OUTSIDE COVER OF THE BID BOOK. FAILURE TO DO SO
MAY RESULT IN REJECTION OF YOUR BID.
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July 30, 2009

TO ALL PURCHASER’S OF CONTRACT DOCUMENTS

ADDENDUM NOQO. 3

RE:  Contract No. KB-430-000-006R
MD 695 / Quarantine Road Interchange Improvements
Baltimore City

To Whom If May Concern:

L Note that the dead line for receipt of bids has been delayed to 12:00
noon on August 11, 2009,

II. The following changes have been made to the Contract Invitation for
Bids Documents:

1. The following changes have been made to the Invitation for Bids
book:

a. Delete Pages 1, 303 and 348, and, replace the same with the
attached page numbered the same with the Addendum No.
3 notation,

Very truly yours,

Linda D, McGill, CPPB
Chief of Engineering & Construction Procurement

THIS ADDENDUM SIGNED ACKNOWLEDGEMENT PAGE MUST BE
ATTACHED TO THE OUTSIDE COVER OF THE BID BOOK. FAILURE
TO DO SO MAY RESULT IN REJECTION OF YOUR BID.

THE ATTACHED SIGNED ADDENDUM ACKNOWLEDGEMENT PAGE
SHALL BE RETURNED TO THIS OFFICE VIA FAX AT 410-537-7801,
ATTENTION: MAGGIE JOHNSON, PRIOR TO THE BID OPENING
DATE.
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Contract No. KB 430-000-006R
Page 1 0of 9

SP 1-1 PROJECT DESCRIPTION

CONTRACT NO.:
TITLE:
FACILITY:
LOCATION:
ADVERTISED:

PRE-BID MEETING:

PROJECT CONTACT:

BIDS DUE:

CLASSIFICATION:

CONTRACT TIME:

LIQUIDATED DAMAGES:

MINIMUM MBE GOALS:

BID DOCUMENTS:

KB 430-000-006R

MD 695 / Quarantine Road Interchange Improvements
Francis Scott Key Bridge

Baltimore City

June 30, 2009

9:00 a.m. July 14, 2009 in the Conference Room at the
Maryland Transportation Authority, 300 Authority Drive, 2"
Floor, Engineering Building, Baltimore, MD 21222

Project Manager: Mr. Doug Novocin (410} 537-7840
Contract Administration: Ms. Maggie Johnson (410) 537-7807

12:00 Noon, August 11,2009  in the Bid Box on the 1* floor of
the Maryland Transportation Authority, Engineering Building, 300
Authority Drive, Baltimore, MDD 21222

Class — E (52,500,001 - $5,000,000)
Four Hundred Fifty-Five (455) Calendar Days
$800/ calendar day

Overall 30%
Sub-goal African American Owned: 12%
Sub-goal Woman Owned:  11%

$75.00 - Bid documents can be purchased between 7:30am and
3:30pm, Mondays, Wednesdays, Thursdays and Fridays and
between 10:00am and 4:00pm on Tuesdays at the Ticket Office
located at the Francis Scott Key Bridge, Maryland Transportation
Authority, Administration Building, 303 Authority Drive,
Baltimore, MD 21222.

1 Addendum No. 3
July 30, 2009



SPECIAL PROVISIONS

Contract No. KB 430-000-006R
Maryland

) Page I of 1
Teansportation
Authorfty
PROPOSAL FORM
Contract No. KB 430-000-006R
Proposal Of

(Name)

(Address)

{Phone Number)

To furnish and deliver all materials and to perform all work in accordance with the
Specifications and the other Contract Documents except as specifically stated otherwise in the
Special Provisions relating to Contract No. KB 430-000-006R

for MD 695 / Quarantine Road Interchange Improvements at the Francis Scott Key Bridge

as defined in the Special Provisions on which proposal will be received until twelve (12)
Noon on the __11th of August 2009 in the Bid Box of the Maryland
Transportation Authority Engineering Division, Building 300, 1* floor, located at the
Francis Scott Key Bridge, Baltimore, MD the work to be performed at

Bids will be opened publicly at 12:00 Noon on the Bid Date in the Engineering Conference
Room of the Transportation Authority which is located directly adjacent to the Bid Box.

To the Maryland Transportation Authority, Baltimore, MD:

In accordance with the published "Notice to Contractors" of the Maryland Transportation
Authority, inviting proposals for the work; identified above, I/We certify; that /'We am/are the
only person or persons interested in this Proposal as principals; that it is made without collusion
with any person, firm or corporation; that an examination has been made of the Contract
Documents and of the work site; that I/'We certify have the equipment, labor, supervision and
financial capacity to perform this contract either with my/our organization or with
subcontractors; that I/We propose to furnish all necessary machinery, equipment, tools, labor and
other means of construction and to furnish all materials specified in the manner and at the time
prescribed; that 1/We understand that the quantities of work as indicated herein are to be
determined by me/us; that I/We further understand that all work required by this contract is to be
performed in accordance with the following Schedule of Prices.

303 Addendum No. 3
July 30, 2009
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